
SAN DIEGO, CALIFORNIA  92136−5205

Southwest Regional Maintenance Center

3755 Brisner St. Suite 4

USS ALBUQUERQUE (SSN−706)

SSSD−055−13SPECIFICATION NUMBER:  SSP:

DEPARTMENT OF THE NAVY

SPECIFICATIONS FOR WORK TO BE ACCOMPLISHED

DATE PREPARED

27 DEC 2012



SHIP: USS ALBUQUERQUE(SSN−706) SSP−055−13

I N D E X

________________________ __________
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009−01

009−02

009−03

009−04

009−05

009−06

009−07

009−08

009−10

009−18

009−19

009−20

009−21

009−23

009−24

009−29

009−34

009−35

ITEM NO.

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

17−OCT−12

14−DEC−12

17−OCT−12

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

08−DEC−11

29−JUL−04

15−JUN−12

17−OCT−12

DATE

General Criteria; accomplish

Environmental Compliance Reports for Material Usage at 

Naval Facilities; provide

Toxic and Hazardous Substances; control

Quality Management System; provide

Temporary Accesses; provide

Maintaining Protection and Cleanliness from Non−Radioactive

Contaminate−Producing Operations; accomplish

Confined Space Entry, Certification, Fire Prevention and 

Housekeeping; accomplish

Fire Protection at Contractor’s Facility; accomplish

Shipboard Asbestos−Containing Material (ACM); control

Magnetic Material; control

Provisioning Technical Documentation (PTD); provide

Government Property; control

Logistics and Technical Data; provide

Interferences; remove and install

Authorization, Control, Isolation, Blanking, and Tagging 

Requirements; accomplish

Asbestos−Free Pipe Hanger Liner Material; install

Fire Protection of Unmanned Vessels at Contractor’s 

Facility; provide

Confined Space Entry, Certification, Fire Prevention 

Utilizing Military Fire Watches, and Housekeeping; 

accomplish

TITLE

CATEGORY I. FY−13 STANDARD ITEMS APPLICABLE TO THIS JOB ORDER WITHOUT FURTHER REFERENCE

______________ _____

ITEMS THAT ARE STRUCK OUT ON THIS INDEX DO NOT APPLY TO THIS CONTRACT.

_____________________________________________

______________________

______________________

__________

_______________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________
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009−39

009−40

009−59

009−60

009−61

009−64

009−65

009−67

009−69

009−70

009−72

009−73

009−74

009−77

009−79

009−80

009−81

009−82

009−83

19−JUL−07

29−JUL−11

29−JUL−11

29−JUL−11

24−JUL−09

29−JUL−11

29−JUL−11

29−JUL−11

15−JUN−12

17−OCT−12

29−JUL−11

29−JUL−11

17−OCT−12

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

Technical Manual Contract Requirement (TMCR) for New 

Technical Manuals for Commercial Equipment/ Component; 

provide

Requirements for Contractor Cranes, Multi−Purpose Machines 

and Material Handling Equipment at Naval Facilities; 

accomplish

Organotin Antifouling Material; control

Schedule and Associated Reports for Availabilities Over 9 

Weeks in Duration; provide and manage

Shipboard Use of Fluorocarbons; control

Synthetic Fire−Resistant Hydraulic Fluid; control

Polychlorinated Biphenyls (PCBs); control

Integrated Total Ship Testing; manage

Heavy Weather Plan; provide

Confined Space Entry, Certification, Fire Prevention and 

Housekeeping for Unmanned Vessels; accomplish

Physical Security at Private Contractor’s Facility; 

accomplish

Shipboard Electrical/Electronic/Fiber Optic Cable; remove, 

relocate, repair, and install

Occupational, Safety and Health Requirements; accomplish

Cofferdam Requirements; accomplish

Government Owned Material (GOM); status reporting

Ship’s Facilities; provide

Compartment Closeout; accomplish

Data Requirements When Installing an Equal Component Vice 

Specified Component; provide

Wire Rope Fitting Verification; provide

________________________________________________________

___________________________________________________________

____

____________________________________

___________________________________________

___

_____________________________

___________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________
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009−84

009−86

009−87

009−88

009−89

009−93

009−94

009−95

009−97

009−99

009−100

009−101

009−102

009−103

009−106

009−108

009−109

009−110

29−JUL−11

01−AUG−08

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

30−JUL−10

30−JUL−10

29−JUL−11

29−JUL−11

29−JUL−11

30−JUL−10

29−JUL−11

29−JUL−11

29−JUL−11

Accountability of Temporary Fasteners; provide

Recovery of Chlorofluorocarbon (CFC) Refrigerants and Fire 

Suppressant Halon (H) Materials; accomplish

Chemical Disinfection Procedures; accomplish

Collection, Holding and Transfer (CHT) and Mogas Tanks, 

Spaces, and Piping, including Sewage or Mogas−Contaminated 

Tanks, Spaces, and Piping; certify

Purchase and Inspection Requirements for Contractor 

Furnished Anodes; accomplish

Emergency Planning and Community Right−to−Know Act (EPCRA) 

and Pollution Prevention Act (PPA) Information; provide

General Environmental Requirements for Work at Contractor’s

Facility; accomplish

Mechanically Attached Fittings (MAF’s) for Piping Systems; 

install

Shipbuilding and Ship Repair Operations National Emission 

Standard for Hazardous Air Pollutants (NESHAPS) for Surface

Coating Information; provide

Ship Departure Report; provide

Ship’s Stability Process Control Procedure (PCP); maintain

Requirements for Mooring, Entry to and Departure from 

Contractor’s Facility; accomplish

Alteration Verification; provide

Weight and Moment Change Data; provide

Work Authorization Form Coordinator (WAFCOR); provide

Aircraft Carrier Requirements for Mooring, Entry to, 

Movement within, and Departure from Contractor’s Facility; 

accomplish

Special Requirements for Non−SUBSAFE Work on SUBSAFE−

Certified Vessels; accomplish

Special Requirements for Non−Nuclear Work on Nuclear 

Vessels; accomplish

___________________________________________

___________________________________________________________

_______________________________

_____________________

_______________________________________________________

_______

___________________________________________________________

____________________________

____________________________

___________________________________________________________

____

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________
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009−111

009−112

29−JUL−11

29−JUL−11

Schedule and Associated Reports for Availabilities 9 Weeks 

or Less in Duration; provide and manage

Prevention of Radiographic−Inspection Ionizing−Radiation 

Hazards; accomplish_________________

__________________________________________________________________________________
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009−09

009−11

009−12

009−13

009−14

009−15

009−16

009−17

009−22

009−25

009−26

009−27

009−28

009−30

009−31

009−32

009−33

009−36

009−37

ITEM NO.

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

31−JAN−11

29−JUL−11

29−JUL−11

30−JUL−10

DATE

Process Control Procedure (PCP); provide and accomplish

Insulation and Lagging Requirements; accomplish

Welding, Fabrication, and Inspection Requirements; 

accomplish

Meters; repair and certify calibration

Gages and Thermometers; repair and certify calibration

Rotating Machinery; balance

Electronic Equipment; repair

Rotating Electrical Equipment; repair

Shipboard Electric Cable; test

Structural Boundary Test; accomplish

Deck Covering Requirements; accomplish

Material Identification and Control (MIC) for Level I 

Systems; accomplish

Cancelled 30 JUL 2010

Boiler Sample Tubes; inspect

Boiler Waterjet Cleaning; accomplish

Cleaning and Painting Requirements; accomplish

Rotating Electrical Equipment; rewind

Controller; repair

General Procedures for Woodwork; accomplish

TITLE

CATEGORY II. FY−13 STANDARD ITEMS WHICH MAY BE INVOKED IN THE WORK ITEMS OF THIS JOB 

ORDER

______________ _____
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009−38

009−41

009−42

009−43

009−44

009−45

009−46

009−47

009−48

009−49

009−50

009−51

009−52

009−53

009−54

009−55

009−56

009−57

009−58

009−62

009−63

29−JUL−11

19−JUL−07

19−JUL−07

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

30−JUL−10

30−JUL−10

29−JUL−11

08−DEC−11

29−JUL−11

29−JUL−11

29−JUL−11

Boiler Dry Lay−up; accomplish

Technical Manual Contract Requirement (TMCR) for a 

Topically Structured Technical Manual; provide

Technical Manual Contract Requirement (TMCR) for Updating 

Technical Manuals; provide

Light−Off Assessment (LOA) Support for Steam Propulsion 

System; provide

Light−Off Assessment (LOA) Support for Gas Turbine 

Propulsion System; provide

Tapered Plug Valve; repair

Butterfly Valve, Synthetic and Metal Seated; repair

Gate Valve; repair

Pressure Seal Bonnet Valve; repair (shop)

Pressure Seal Bonnet Valve; repair (in−line)

Horizontal Swing Check Valve; repair

Globe, Globe Angle, and Globe Stop Check Valve; repair

Relief Valve; repair

Bolted Bonnet Steam Valve; repair (shop)

Bolted Bonnet Steam Valve; repair (in−line)

Regulating/Reducing Valve; repair

Main Propulsion Boiler Wet Lay−Up; accomplish

Reduction Gear Security Requirements; accomplish

Pump and Driver Shaft Alignment; accomplish

Boiler Handhole and Manhole Seats and Plates; inspect

Lubricating Oils and Hydraulic Fluids; analyze



SHIP: USS ALBUQUERQUE(SSN−706) SSP−055−13

I N D E X

________________________ __________

Page 7 of 8

009−66

009−68

009−71

009−75

009−76

009−78

009−85

009−90

009−91

009−92

009−96

009−98

009−104

009−105

009−107

009−113

009−114

009−115

009−116

009−117

29−JUL−11

29−JUL−11

30−JUL−10

29−JUL−11

29−JUL−11

30−JUL−10

19−JUL−07

29−JUL−11

29−JUL−11

29−JUL−11

29−JUL−11

30−JUL−10

29−JUL−11

14−JUL−05

29−JUL−11

29−JUL−11

30−JUL−10

29−JUL−11

29−JUL−11

29−JUL−11

Light−Off Assessment (LOA) Support for Diesel Propulsion 

System; provide

Bolted Bonnet Valve; repair

Testing Requirements for Piping Systems; accomplish

Circuit Breaker; repair

Waveguide and Transmission Line Temporary Lay−Up, 

Pressurization, and Purging; accomplish

Passive Countermeasures System (PCMS) Material 

Repair/Installation Requirements; accomplish

Government Sponsored Planning Yard/Configuration Data 

Manager (CDM) On−Site Representative Facility; provide

Technical Representative; provide

Propeller In−Place Inspection; accomplish

Resilient Mount; remove and install

Ball Valve; repair

Monel Fasteners; inspect

Vibration Testing and Analysis; accomplish

Thermal Sprayed Coatings for Machinery Component Repair; 

accomplish

Piping System Cleanliness (Non−Nuclear); accomplish

Rotating Electrical Equipment with Sealed Insulation 

Systems (SIS); rewind

Mold Remediation; accomplish

Bearing Rebabbitting; accomplish

Auxiliary and Waste Heat Boiler Sodium Nitrate Wet

   Layup; accomplish

AEGIS Light Off (ALO) Support for AEGIS Weapons Systems 

Assessments (AWSA); provide
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551−12−001

ITEM NO.

High Pressure Air Compressor(HPAC) Air End Overhaul; 

accomplish

TITLE______________
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USS ALBUQUERQUE (SSN−706) 551−12−001ITEM NO: 

26−055COAR:

NONECMP:

DYERPLANNER:

SHIP:

PCN: EM01−6976

SCOPE

REFERENCES

REQUIREMENTS

1.

2.

3.

1.2.1

1.3.1

Engine Room

Quantity: (One) each, No.2, High Pressure Air Compressor 

(HPAC); APL: 06A030007; 13CFH,4500PSI CLAA; Mfr: Dresser−Rand 

Co.

Location of Work:

Identification:

2.1

2.2

2.3

2.4

Standard Items

S6220−CQ−MMO−A10, HIGH PRESSURE AIR COMPRESSOR, CLASS AA +

MS 5510−081−023, Restore High Pressure Air Compressor

OPNAV INSTRUCTION 4700.7K, Classes of Ship Systems and Component 

Overhauls

High Pressure Air Compressor(HPAC) Air End Overhaul; accomplish

         Accomplish the requirements of 009−90 of 2.1.

         Remove existing, No.2 HPAC Air End Components (Cylinders, Pistons, 

Relief Valves, Suction/Discharge Valves, Cylinder Heads, Air Coolers/Condensate 

Separators, Cylinder Lubricator,  HPAC Discharge Piping, Tubing, HPAC Water 

Piping and Drain Valve Solenoids) and install prestaged OEM HPAC Air End 

Components, overhauled to Class "A" condition, in accordance with the 

requirements of 2.2, 2.3 ,2.4 and OEM proprietary drawings and specifications. 

                Provide the services of a qualified on−site representative to 

accomplish an Air End overhaul of the equipment listed in 1.3.1 and located in 

1.2.1, in accordance with the requirements of 2.2, 2.3 and Original Equipment 

Manufacturer’s (OEM) proprietary drawings and specifications.

:

:

:

1.1  

1.2  

1.3  

    

Title:  

       3.1.1

3.1

3.2
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SHIP:

NOTES

GOVERNMENT FURNISHED MATERIAL(GFM)

4.

5.

5.1

5.2

(V)(G) "POST REPAIR OPERATIONAL TEST"

See Note 4.2.

         Accomplish a post repair operational test of the equipment listed in 

1.3, for a period of 4 hours or for 1 hour after temperatures stabilize, in 

accordance with 2.2 and OEM proprietary drawings and specifications.

         Known Source for qualified Technical Representative:

Dresser−Rand

1675 Brandywine Ave., Suite F

Chula Vista, CA 91911

P.O.C: Christ Toft

Office: (619) 656−4740

Cell: (619) 213−7726

Email:  ctoft@dresser−rand.com

         The replacement of existing shipboard HPAC Air End Components, with 

prestaged OEM Class "A" overhauled assets, is an effort to reduce the shipboard 

HPAC repair timeline.

                Ship No.2 HPAC removed Air End Components to the OEM repair 

facility for inspection and overhaul to OEM Class "A" standards (return repaired 

components to OEM inventory).

                Inspect for air and fluid leaks. Allowable leakage: None.

                Submit one legible copy, in hard copy or electronic media, of a 

report certifying the equipment listed in 1.3, meets the operational requirements

of 2.2, to the SUPERVISOR.

                         Submit one legible copy, in hard copy or electronic 

media, of a report listing components found to be beyond economic repair, 

resulting from the requirements of 3.2.1, to the SUPERVISOR prior to contract end

date.

1.  None.

1.  None.

:

:

LLTM

PUSH MATERIAL

:

:

    

    

    

USS ALBUQUERQUE (SSN−706)

           3.2.1.1

       3.2.1

       3.3.1

       3.3.2

3.3

4.1

4.2
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5.3

1.  None.

KITTED MATERIAL :

USS ALBUQUERQUE (SSN−706)


